



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF NATIONAL DEFENSE
GOVERNMENT ARSENAL
CAMP GENERAL ANTONIO LUNA
Limay, Bataan

BIDS AND AWARDS COMMITTEE

**RESOLUTION No. GA-BAC-PB-2019-095
23 August 2019**

“RESOLUTION DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDDERS and RECOMMENDING THE ISSUANCE OF NOTICES OF AWARD FOR THE PROCUREMENT OF INFRASTRUCTURE PROJECTS UNDER IB# GA-BAC-2019-IP-01”

WHEREAS, the Invitation to Bid (IB) for the Procurement of Infrastructure Projects consisting of two (2) lots for the Government Arsenal (GA), with an Approved Budget for the Contract (ABC) amounting to PhP5,567,515.00 for Lot I – Additional Overhead Tank at Propellant Plant and PhP2,697,152.00 for Lot II – Renovation of Kasinagan was posted in the PhilGEPS, the GA Website and in conspicuous places at the GA premises from 12 – 19 July 2019;

WHEREAS, prior to submission and opening of bids, four (4) prospective bidders namely: RTDJR Construction and Supply, AJN Construction, RARRR Enterprises, and NICAP Construction secured bidding documents for Lot I while five (5) prospective bidders, namely: RTDJR Construction and Supply, Mecon Systems Service and Maintenance Products, Five A Construction, AJN Construction, and NICAP Construction secured bidding documents for Lot II;

WHEREAS, during the submission and opening of bids on 05 August 2019, only two (2) bidders - RTDJR Construction & Supply and AJN Construction were declared as eligible to bid for Lot I while three (3) bidders - RTDJR Construction & Supply, Five A Construction and AJN Construction were declared as eligible to bid for Lot II;

WHEREAS, shown below is the result of the opening of their financial proposals and bid evaluation for both lots of GA BAC / TWG II:

Lot I - Additional Overhead Tank at Propellant Plant ABC: PhP5,567,515.00		
Bidder/s	Bid As Read, PhP	Calculated Bid, PhP
RTDJR Construction and Supply	5,546,830.01	5,546,830.01
AJN Construction	5,556,715.68	5,556,715.68

Lot II - Renovation of Kasinagan ABC: PhP2,697,152.00		
Bidder/s	Bid As Read, PhP	Calculated Bid, PhP
RTDJR Construction and Supply	2,360,162.82	2,360,162.82
Five A Construction	2,011,894.01	2,011,894.01
AJN Construction	2,371,912.84	2,371,912.84

WHEREAS, the bids of RTDJR Construction & Supply for Lot I and Five A Construction for Lot II in the amounts of Php5,546,830.01 and Php2,011,894.01, respectively were declared as the Lowest Calculated Bids, per Resolution No. GA-BAC-PB-2019-087 dated 13 August 2019;

WHEREAS, after further verification of the documents and evaluation of the technical capabilities of both bidders, the GA TWG II recommended the declaration of RTDJR Construction & Supply and Five A Construction as post-qualified and as the Lowest Calculated and Responsive Bidders (LCRBs) to undertake the Procurement Project for the Additional Overhead Tank at Propellant Plant and Renovation of Kasinagan, respectively;

WHEREAS, the Committee, acting to the recommendation of GA TWG II, resolved to affirm and declare RTDJR Construction & Supply and Five A Construction as post-qualified and as the LCRBs for the particular projects and to recommend to the Director, GA, the issuance of Notices of Award on their favor;

NOW THEREFORE, BE IT RESOLVED, as it is hereby resolved, that the GA BAC recommends to the Director, GA the issuance of Notices of Award in favor of RTDJR Construction & Supply for the Additional Overhead Tank at Propellant Plant (Lot I) in the total amount of Php5,546,830.01 and Five A Construction for the Renovation of Kasinagan (Lot II) in the total amount of Php2,011,894.01 for the Procurement of Infrastructure Projects under IB No. GA-BAC-2019-IP-01.

Signed this 23rd day of August 2019 at Government Arsenal, DND, Camp General Antonio Luna, Lamao, Limay, Bataan.



MS TERESITA L VITUG
Chairperson


MS AVELINA C ALIANGAN
Vice-Chairperson


MS AMELITA Q OMADTO
Member


ENGR JOPARI P NOCEDA
Member

~~Approved/Disapproved.~~


DANIEL R CASABAR JR
Director